

Contract 462

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS


ITT No.	LTA000ETT09000258	ITT Reference No.	462
Publication Date	30/09/2009	Closing Date /Time	18/01/2010 / 1200 hours
No. of Tenderers Participated	Five (05)	E-Submission	No
Short Description	Fire Protection System for Marina Coastal Expressway		


Offer Summary


S/No	Supplier Name	F	Mf (S\$)		Lf (S\$)	
			Mo	$[a + b \times S/98.4 + c \times Cu/US\$6,675.60]$	Lo	$[d + e \times W/S\$2,765]$
1	Deluge Fire Protection (S.E.A.) Pte Ltd #	S\$5,385,000.00	S\$17,249,360.00	$[0.3 + 0.4 \times S/98.4 + 0.3 \times Cu/US\$6,675.60]$	S\$7,545,640.00	$[\frac{0.2}{W/S\$2,765} + \frac{0.8}{W/S\$2,765}] \times W/S\$2,765$
2	Kinden International Ltd	S\$7,300,000.00	S\$35,100,000.00	$[0.3 + 0.4 \times S/98.4 + 0.3 \times Cu/US\$6,675.60]$	S\$16,600,000.00	$[\frac{0.2}{W/S\$2,765} + \frac{0.8}{W/S\$2,765}] \times W/S\$2,765$
3	Linkforce Pte Ltd	S\$4,873,962.00	S\$12,535,000.00	$[\frac{1}{0} \times S/98.4 + \frac{0}{0} \times Cu/US\$6,675.60]$	S\$1,768,500.00	$[\frac{1}{W/S\$2,765} + \frac{0}{W/S\$2,765}] \times W/S\$2,765$
4	Siemens Pte Ltd	S\$6,584,260.00	S\$33,865,520.00	$[0.31 + 0.65 \times S/98.4 + 0.04 \times Cu/US\$6,675.60]$	S\$10,230,220.00	$[\frac{0.2}{W/S\$2,765} + \frac{0.8}{W/S\$2,765}] \times W/S\$2,765$
5	Tyco Fire, Security & Services Pte Ltd #	S\$3,990,955.00	S\$19,291,144.00	$[0.3 + 0.6 \times S/98.4 + 0.1 \times Cu/US\$6,675.60]$	S\$8,863,985.00	$[\frac{0.2}{W/S\$2,765} + \frac{0.8}{W/S\$2,765}] \times W/S\$2,765$


TENDER OPENING COMMITTEE


OPENED BY:



Soh Swee Yee
Deputy Director
Tender


Kwa Guan Sin
Deputy Director
Marina Coastal Expressway
(Electrical & Mechanical)


Alice G K Tan
Director
Finance


Tay Bee Peng
Manager,
Financial Accty


Gan Teck Joo
Director
Cost Control


Tang Jeck Ling
Manager
Cost Control (ELM)

- * Alternative Offer 1 : Carbon Steel Pipe S\$29,865,000.00
- Alternative Offer 2 : Reselect the Fire Pumps (using BS EN 10220) S\$29,685,000.00
- Alternative Offer 3 : Reselect the Fire Pumps (using JIS G 3452) S\$29,370,000.00
- Alternative Offer 4 : Remove + reinstate cladding panels for KPE (S\$1,570,000.00)
- Alternative Offer 5 : Colour Band for identification (S\$ 85,000.00)
- # Alternative Offer : Extending the existing EST KPE Fire Alarm Network, etc P₀ = S\$32,453,452.00