CONTRACT T250A

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

~ TENDER DETAILS .
ITT No. LTAOOOETT16000017 |ITT Reference No. T250A
No. of Tenderers Date / Time of ~
Participated / Eight (8) / Seven (7) Financial Proposal ;2&2/2016 /1200
Shortlisted Opening
Descriotion Trackwork for Thomson-East Coast Line Stage 4 and 5, Downtown
P Line Stage 3 Extension and East-West Line Upgrade

Offer Summary

Tender Amount

S/No Tenderer (S$)

Mixed Currencies

CHINA RAILWAY FIRST GROUP S$159,778,113.97 +

266,296,856.61

CO., LTD. US$78,885 242.28
S$185007,934.36 +
Euros 42,055,403.52 +
2. |COLAS RAIL SA 308,738,088.53 | e ang 4od tot
GBP 7.450,533.53
CTCI CORPORATION / CTCI S$175,794.100.00 +
3. |SINGAPORE PTE LTD 316,680,000.00 | US$33 509 700.00 +
CONSORTIUM Euros 57,180,900.00
4. |EIFEAGE INFRA-BAU GMBH 272.119,104.00 ‘
| S$220612.398.79 +
5. |GAMMON PTE. LIMITED 314,692,155.00 | CUr0s 44,272,011.16 +

US$ 15,677,998.64 +
GBP 571,625.89

OBRASCON HUARTE LAIN S.A.

(SINGAPORE BRANCH) - GATES 383,328.984.00 |

6. | PCM CONSTRUCTION LTD. JOINT |
VENTURE
7. |Tso 345870 837.00 | EUros 92,107,475.00 +

S$205,747,735.00

TENDER OPENING COMMITTEE
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Julia Lee Sim Wee Tiong

Deputy Director ” Deputy Director
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Ng Cheng Mui \ Tan Lye Seng '

Deputy Director Deputy Director
Payment & Assets Trackwork




