

CONTRACT 886

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

| | | | |
|---|--|------------------------------|------------------------|
| ITT No. | LTA000ETT17300013 | ITT Reference No. | 886 |
| No. of Tenderers Participated / Shortlisted | Six (6) / Six (6) | Date / Time of Price Opening | 03/08/2017/ 1200 hours |
| Description | Construction of Cut and Cover Tunnels at Marina Bay Area for Circle Line 6 | | |


Offer Summary

| S/No | Tenderers | Tender Amount (\$\$) | | |
|------|--|----------------------|---------------|--|
| | | Base Tender 1 | Base Tender 2 | Alternative |
| 1 | Chye Joo Construction Pte Ltd - Hwa Seng Builder Pte Ltd - Ho Lee Construction Pte Ltd Joint Venture | 195,038,880 | 195,038,880 | --- |
| 2 | Koh Brothers Building & Civil Engineering Contractor (Pte.) Ltd. | 231,800,000 | 232,600,000 | Alternative to Base Tender 1 – 225,000,000 Alternative to Base Tender 2 – 225,800,000 |
| 3 | KTC Civil Engineering & Construction Pte Ltd | 319,000,000 | 320,700,000 | --- |
| 4 | Singapore Engineering & Construction Pte. Ltd. | 259,510,000 | 261,700,000 | --- |
| 5 | Woh Hup (Private) Limited | 262,313,000 | 262,313,000 | Alternative to Base Tender 1 – 259,820,000 Alternative to Base Tender 2 – 259,820,000 |

TENDER OPENING COMMITTEE OPENED BY:



Julia Lee
Deputy Director
Tender



Lam Wai Heng
Deputy Director
Cost Control (Civil 2)



Bernard KP Tan
Deputy Director
Strategic Financial Management

Priscilla Yin
Asst Mgr



Chuah Han Leong
Director
Rail Expansion

CONTRACT 886


LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

| | | | |
|---|--|------------------------------|------------------------|
| ITT No. | LTA000ETT17300013 | ITT Reference No. | 886 |
| No. of Tenderers Participated / Shortlisted | Six (6) / Six (6) | Date / Time of Price Opening | 03/08/2017/ 1200 hours |
| Description | Construction of Cut and Cover Tunnels at Marina Bay Area for Circle Line 6 | | |

Offer Summary

| S/No | Tenderers | Tender Amount (S\$) | | |
|------|--|---------------------|---------------|--|
| | | Base Tender 1 | Base Tender 2 | Alternative |
| 6 | Yongnam Engineering & Construction (Private) Limited | 230,548,009 | 231,096,096 | Alternative 1 to Base Tender 1 – 226,113,057 Alternative 2 to Base Tender 1 – 228,467,057 Alternative 1 to Base Tender 2 – 226,661,009 Alternative 2 to Base Tender 2 – 229,015,096 |


TENDER OPENING COMMITTEE OPENED BY:


Julia Lee
Deputy Director
Tender


Bernard KP Tan
Deputy Director
Strategic Financial Management

*Priscilla Tan
Asst Mgr*


Lam Wai Heng
Deputy Director
Cost Control (Civil 2)


Chuah Han Leong
Director
Rail Expansion