CONTRACT 850E

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS
ITT No. LTAOOOETT17300178 |ITT Reference No. |850E
No. of Tenderers Date / Time of
Participated / Seven (7) / Six () Financial Proposal | 25/04/2018 / 1200 hours
Shortlisted Opening _
e Trackwork for Circle Line 6 and Depot Extension & North East Line
Description Mainline and Depot Extension
Offer Summary
Base Tender Amount
S/No Tenderer

SGD

Mixed Currencies

China Railway 11 Bureau Group
Corporation (Singapore Branch) /
China Civil Engineering

1. Construction Corporation Branch 126,716,208.17

Office Singapore / Gates PCM

Construction Ltd. Consortium

China Railway First Group Co., Ltd.
2. Singapore Branch 165,995,366.00

SGD110,358,782.78 +
3. |Colas Rail S.A 153,898,676.00 EUR 20,144,907.95 +
USD 5,375,438.22

TENDER OPENING COMMITTEE

1,

Low BeelEng
Senior Manager
Tender

\

YuJduan UV
Deputy Manager

Financial & Management Reporting

y

Huang Jieming
Cost Control Manager
Cost Control (E&M)

ly

Tan LyelSeng
Deputy Director

Trackwork
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CONTRACT 850E

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS
ITT No. LTAOOOETT17300178 |ITT Reference No. [850E
No. of Tenderers Date / Time of
Participated / Seven (7) / Six (6) Financial Proposal |25/04/2018 / 1200 hours
Shortlisted Opening
Description Trackwork for Circle Line 6 and Depot Extension & North East Line
escrip Mainline and Depot Extension
Offer Summary
Base Tender Amount
S/No Tenderer
SGD Mixed Currencies
EUR 15,504,490.00 +
4. |Gammon Pte. Limited 132,194,518.00 USD 6,160,351.00 +
SGD 98,774,336.00
SGD 114,713,929.00 +
5. |PORR Bau GmbH — George Kent 151,384,102.00 EUR12,782,829.00 +
(Malaysia) Berhad Joint Venture USD 12.062.793.00
6. TSO SAS / TSO Singapore Pte. Ltd. 128,046,070.08 EUR 31,905,462.73 +

Consortium

SGD 77,612,817.01

TENDER OPENING COMMITTEE

OPENED B[: W
4

Low Bee Eng
Senior Manager
Tender

Yuduan Y YV
Deputy Manager

Financial & Management Reporting
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Huang Jieming
Cost Control Manager
Cost Control (E&M)
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Tan Lye Seng
Deputy Director

Trackwork
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