CONTRACT 850E

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No. LTAOOOETT17300178 |ITT Reference No. [850E
Publication Date 10/10/2017 Closing Date /Time |30/01/2018 / 1200 hours
No. of Tenderers .
Participated Seven (07) E-Submission No
Description Trackwork for Circle Line 6 and Depot Extension & North East Line
P Mainline and Depot Extension
OFFER SUMMARY
S/No Tenderers Remarks

Consortium

China Railway 11 Bureau Group Corporation
(Singapore Branch) / China Civil Engineering
1. |Construction Corporation Branch Office
Singapore / Gates PCM Construction Ltd.

Branch

China Railway First Group Co., Ltd. Singapore

3. Colas Rail S.A

4. Eiffage Infra-Bau SE
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5. Gammon Pte. Limited

PORR Bau GmbH — George Kent (Malaysia)
Berhad Joint Venture

7. |TSO Singapore Pte. Ltd.
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