

Contract 461

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No.	LTA000ETT09000257	ITT Reference No.	461
Publication Date	30/09/2009	Closing Date /Time	18/01/2010 / 1200 hours
No. of Tenderers Participated	Four (4)	E-Submission	No
Short Description	Tunnel Ventilation and Environmental Control Systems for Marina Coastal Expressway		


Offer Summary


S/No	Supplier Name	F	Mf (S\$)		Lf (S\$)	
			Mo	$[a + b \times \text{Eq}/105.4 + c \times \text{St}/98.4 + d \times \text{Cu}/\text{US}\$6,675.60]$	Lo	$[e + f \times \text{W}/\text{S}\$2,765]$
1	Gammon Pte Limited	S\$14,967,372.00	S\$25,580,355.75	$[\frac{1}{0} + \frac{0}{0} \times \text{Eq}/105.4 + \frac{0}{0} \times \text{St}/98.4 + \frac{0}{0} \times \text{Cu}/\text{US}\$6,675.60]$	S\$9,049,214.00	$[\frac{1}{0} + \frac{0}{0} \times \text{W}/\text{S}\$2,765]$
2	Guthrie Engineering (S) Pte Ltd	S\$20,644,740.00	S\$24,129,250.00	$[\frac{1}{0} + \frac{0}{0} \times \text{Eq}/105.4 + \frac{0}{0} \times \text{St}/98.4 + \frac{0}{0} \times \text{Cu}/\text{US}\$6,675.60]$	S\$27,216,010.00	$[\frac{1}{0} + \frac{0}{0} \times \text{W}/\text{S}\$2,765]$
3	Shinryo Corporation (Singapore Branch) *	S\$26,401,430.00	S\$44,492,330.00	$[\frac{6.9}{0.1} + \frac{0}{0} \times \text{Eq}/105.4 + \frac{0}{0} \times \text{St}/98.4 + \frac{0.1}{0} \times \text{Cu}/\text{US}\$6,675.60]$	S\$6,986,240.00	$[\frac{1}{0} + \frac{0}{0} \times \text{W}/\text{S}\$2,765]$
4	Voltas Limited	S\$12,815,169.00	S\$31,000,000.00	$[\frac{0.14}{0.19} + \frac{0.5}{0} \times \text{Eq}/105.4 + \frac{0.17}{0} \times \text{St}/98.4 + \frac{0.19}{0} \times \text{Cu}/\text{US}\$6,675.60]$	S\$5,072,831.00	$[\frac{0.3}{0} + \frac{0.7}{0} \times \text{W}/\text{S}\$2,765]$


* Alternative Offer + S\$688,000.00


For 4.5mm thick steel plates for TVF Transformation pieces.


TENDER OPENING COMMITTEE
OPENED BY:



Goh Swee Yee
Deputy Director
Tender


Kwa Guian Sin
Deputy Director
Marina Coastal Expressway
(Electrical & Mechanical)


Alice G K Tan
Director
Finance


Tay Bee Peng
Manager,
Financial Accounting


Gan Teck Joo
Director
Cost Control


Tang Sec
Manager
Cost Control