

CONTRACT T208

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No.	LTA000ETT13000075	ITT Reference No.	T208
No. of Tenderers Shortlisted / Participated	Six (6) / Six (6)	Date / Time of Priced Opening	20/09/2013 / 1200 hours
Short Description	Construction of Springleaf Station and Tunnels for Thomson Line		


Offer Summary

S/No	Tenderers Name	Tender Amount (S\$)	Remarks
1.	Daewoo Engineering & Construction Co., Ltd	269,700,000.00	
2.	GS Engineering & Construction Corp.	398,436,000.00	
3.	Hock Lian Seng Infrastructure Pte Ltd – Pan Asia (Engineers & Constructors) Corporation Joint Venture	496,180,000.00	

TENDER OPENING COMMITTEE OPENED BY:




Dave Loh
Deputy Director
Tender




Cheong Suat Choo
Deputy Director, Cost Control (Civil 2)

Gan Teck Joo
Director
Cost Control



Goh-Chin Soo Keow
Director
Finance



Goh Kok Hwa
Director
Thomson Line (Civil Team 1)

CONTRACT T208

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No.	LTA000ETT13000075	ITT Reference No.	T208
No. of Tenderers Shortlisted / Participated	Six (6) / Six (6)	Date / Time of Priced Opening	20/09/2013 / 1200 hours
Short Description	Construction of Springleaf Station and Tunnels for Thomson Line		


Offer Summary

S/No	Tenderers Name	Tender Amount (\$\$)	Remarks
4.	Hyundai Engineering & Construction Co., Ltd.	427,416,000.00	Mixed Currencies S\$375,433,000.00 + Euro 51,983,000.00
5.	Leighton Contractors (Asia) Limited (Singapore Branch) – John Holland Pty Ltd Joint Venture	383,330,533.00	Mixed Currencies Euro 25,000,000.00 +S\$340,130,533.00
6.	SK E&C (Singapore Branch) – Ferrovial Agroman S.A. (Singapore Branch) Joint Venture	432,000,000.00	


TENDER OPENING COMMITTEE
OPENED BY:




Dave Loh
Deputy Director
Tender



Cheong Suat Choo
~~Deputy Director, Cost Control (Civil 2)~~
Gan Teck Joo
Director
Cost Control


Goh-Chin Soo Keow
Director
Finance


Goh Kok Hwa
Director
Thomson Line (Civil Team 1)