CONTRACT RD299

LAND TRANSPORT AUTHORITY
SCHEDULE OF TENDERS RECEIVED

Tender Details

ITT No. LTAOOOETT15000013 [ITT Reference No. RD299
Publication Date [30/01/2015 Closing Date / Time 30/03/2015/
, 1200 hours
No. of Tenderers .
Participated Twelve (12) E-Submission No
Description Proposed Sungei Seletar Bus Depot
Offer Summary
S/No Tenderer Name Remarks
1 CHINA STATE CONSTRUCTION ENGINEERING
CORPORATION LIMITED SINGAPORE BRANCH
2 |CHYE JOO CONSTRUCTION PTELTD
3 EXPAND CONSTRUCTION PTE LTD PACKAGES 1
4 |HO LEE CONSTRUCTION PTELTD (FINANCIALS)
TRANSFERRED
5 KIENTA ENGINEERING CONSTRUCTION PTE. LTD. TO SAFE & THE
6 KTC CIVIL ENGINEERING & CONSTRUCTION PTE LTD |ONLY KEY TO
] THE SAFE IS
7 |SOIL-BUILD (PTE.) LTD. KEPT BY LEGAL
8 SUNHUAN CONSTRUCTION PTE LTD & SLF
CONSTRUCTION PTE. LTD. JOINT VENTURE
9 TEAMBUILD ENGINEERING & CONSTRUCTION PTE.
LTD.
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10 |TIONG SENG CONTRACTORS (PRIVATE) LIMITED PACKAGES 1

11

WOH HUP (PRIVATE) LIMITED & HUATIONG
CONTRACTOR PTE LTD JOINT VENTURE

(FINANCIALS)
TRANSFERRED
TO SAFE & THE

12

SANTARLI CONSTRUCTION PTE. LTD. & ZHENG KENG |ONLY KEY TO
ENGINEERING & CONSTRUCTION PTE LTD JOINT THE SAFE IS
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Deputy Director
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