

CONTRACT 156

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED


TENDER DETAILS


ITT No.	LTA000ETT09000077	ITT Reference No.	156
Publication Date	23/03/2009	Closing Date /Time	07/09/2009 / 1200 hrs
No. of Tenderers Participated	Seven (7)	E-Submission	No
Short Description	Design, Construction and Completion of Station and Associated Tunnels at Marina South for North South Line Extension		


Offer Summary


S/No	Tenderers Name	Remarks
1	Gammon Construction Limited Singapore Branch / Soletanche Bachy Singapore Branch	PACKAGES 1 (FINANCIALS) TRANSFERRED TO SAFE & THE ONLY KEY TO THE SAFE IS KEPT BY LEGAL.
2	GS Engineering & Construction Corp. - Tiong Seng Contractors (Pte) Ltd Joint Venture	
3	Penta-Ocean Construction Co Ltd	
4	Samsung C&T Corporation	
5	Ssangyong Engineering & Construction Co Ltd	
6	Sembawang Engineers & Constructors Pte Ltd	
7	Singapore Piling & Civil Engineering Pte Ltd	

TENDER OPENING COMMITTEE
OPENED BY:


LOW BEE ENG
Goh Swee Yee
Deputy Director
Tender


Gan Teck Joo
Director
Cost Control
Thomas Er DBCL(C)


Tay Bee Peng
Alice G Tan
Director, Finance
Corporate Services


for Tan Kek Jin Jui
Marcus Levon Karakashian
Director
North South Line Extension

CONTRACT 156

LAND TRANSPORT AUTHORITY SCHEDULE OF TENDERS RECEIVED

TENDER DETAILS

ITT No.	LTA000ETT09000077	ITT Reference No.	156
No. of Tenderers Shortlisted	Seven (7)	Date / Time of Priced Proposal Opening	29/10/2009 / 1200 hrs
Short Description	Design, Construction and Completion of Station and Associated Tunnels at Marina South for North South Line Extension		

Offer Summary

S/No	Supplier Name	Type of Tender	Tender Amount		Remarks
			S\$	Mixed Currencies	
1	Gammon Construction Limited Singapore Branch / Soletanche Bachy Singapore Branch	Base	\$ 387,888,000.00	-	
		Alternative 1	\$ 393,888,000.00	-	
2	GS Engineering & Construction Corp. - Tiong Seng Contractors (Pte) Ltd Joint Venture	Base	\$ 379,935,000.00	-	
3	Penta-Ocean Construction Co Ltd	Base	\$ 414,000,000.00	S\$ 397,000,000.00 + ¥ 1,094,630,000.00	
		Alternative 1	\$ 384,000,000.00	S\$ 367,000,000.00 + ¥ 1,094,630,000.00	
		Alternative 2	\$ 405,000,000.00	S\$ 386,000,000.00 + ¥ 1,223,410,000.00	
4	Samsung C&T Corporation	Base	\$ 378,286,000.00	-	
		Alternative 1	\$ 357,548,000.00	-	
		Alternative 2	\$ 374,759,000.00	-	
5	Ssangyong Engineering & Construction Co Ltd	Base	\$ 445,756,406.00	-	
		Alternative 1	\$ 422,565,738.00	-	
		Alternative 2	\$ 440,034,761.00	-	
6	Sembawang Engineers & Constructors Pte Ltd	Base	\$ 482,140,118.49	-	
7	Singapore Piling & Civil Engineering Pte Ltd	Base	\$ 380,500,000.00	-	


TENDER OPENING COMMITTEE
OPENED BY:



Goh Swee Yee
Deputy Director
Tender




Marcus Levon Karakashian
Director
North South Line Extension



Alice G K Tan
Director
Finance

Lim Siew Ching
DDGRI



Gan Teck Joo
Director
Cost Control

Thomas Er
DDCL(C)